



*New York State Insurance Fund*  
*Procurement Unit*

---

June 3, 2019

The following (Q&A) will serve as Amendment #2 to NYSIF's Request for Proposals (RFP) for Building Envelope Sealing and Resurfacing, and Exterior Lighting, bid number 2019-14-RE.

Material in this Amendment supersedes any contradictory material in the RFP.

Please note that the due date for the submission of bids **remains unchanged**.

**All bids are due June 11, 2019 by 2:00 p.m.(eastern).**

Sincerely,

A handwritten signature in cursive script that reads "Alan Angelo".

Alan Angelo  
Contract Management Specialist 3







Attachments

**Building Envelope Sealing and Resurfacing and Exterior Lighting**

**IFB#2019-14-RE**

**Bidder's Questions/Responses**

Company	#	Question	NYSIF Response
Northern Dreams Construction, Inc.	1	1.5 Bidder's Conference/Site Visit: Will you be issuing the sign-in sheet from the Bidder's Conference/Site Visit with the Response to inquiries or before?	Sign-sheet from the bidder's conference is posted on NYSIF's procurement web page.
	2	Drawing A-201: Legend Box with hatch pattern references precast wall panel joints - See Detail 4/A101. Should this be 3/A501?	Yes, reference detail on elevation is 5/A501, therefore this should also be 3/A501
	3	Drawing A-201: Partial Elevation 3 indicates existing EIFS column typical, but only 1 is shaded for recoating per legend. Do all columns get recoated if EIFS?	All existing EIFS surfaces shall be re-coating per specification section 072400 which includes all columns
	4	Drawing A-202: Legend box with hatch pattern references precast wall panel joints – see detail 4/A101. Should this be 3/A501 ?	Yes, reference detail on elevation is 5/A501, therefore this should also be 3/A501
	5	Drawing A-202: Elevations # 2 and 4 show hatch pattern on horizontal precast bed joints to be done.	Correct
	6	Drawing A-501: EIFS repair detail 1 notes new sealant at the corner of the soffit and EIFS repair work. a. Is the new sealant limited to only the repair section? b. Is the sealant joint along the wall in the same detail new?	Sealant is required along the entire wall where the patch is indicated, at elevation 3/A201 at the location indicated
	7	Only 2 frame locations are noted to be recaulked. Is it your intent to not do frame re-sealant work?	If the reference is window frame recaulking then the answer is no sealant work is shown at window frames
	8	Only vertical EIFS Vee joints, if cracked over an 1/8" are shown to be filled with sealant. Is this the only EIFS related sealant work included in the scope?	The scope of the sealant work is limited to the pre-cast panel joints and areas as indicated at the EIFS per 6 above and other areas indicated on drawings and specifications.
	9		
	10		
	11		
	12		
	13		
	14		
	15		
	16		
	17		
	18		
	19		
	20		
	21		
	22		
	23		

		Tim Cramer	Subcontractor		
<p align="center"><b>Building Envelope Sealing and Resurfacing, and Exterior Lighting</b></p> <p align="center"><b>2019-14-RE</b></p> <p align="center"><b>5/20/19 1:00PM</b></p>					
PLEASE PRINT CLEARLY and LEAVE BUSINESS CARD.					
Signature	Company	Representative	Title	Email	Phone #
	Robert F. Hyland & Sons, LLC	Jennifer Hungate	GC	<a href="mailto:jhungate@rfhson.com">jhungate@rfhson.com</a>	
		Ken Boyer	Subcontractor		
	ESSI	Michael Krawiec	Subcontractor	<a href="mailto:MKRAWIEC@ESSIBUF.COM">MKRAWIEC@ESSIBUF.COM</a>	716-437-6657
		Al Nemer Sr.	Subcontractor		
	JDS Electrical	Jesse Swartz	Master Electrician	<a href="mailto:andrew@jdelectricalinc.com">andrew@jdelectricalinc.com</a>	714-523-2711
	Serviam Construction LLC	Clayton Potter	VP Operations	<a href="mailto:cpotter@serviamconstruction.com">cpotter@serviamconstruction.com</a>	
		Donald J. Warda	VP		
	Industrial Power and Lighting Corp.	Mark Melber	VP	<a href="mailto:ghanson@iplcorp.com">ghanson@iplcorp.com</a>	
		Marco Lepore			
		Alex Lombard			
	Fire Safety Systems Inc	Roland Jameson	Engineer / Sales	<a href="mailto:RJJameson@Firesafetysystemsinc.com">RJJameson@Firesafetysystemsinc.com</a>	










# Building Envelope Sealing and Resurfacing, and Exterior Lighting

2019-14-RE

5/20/19 1:00PM

PLEASE PRINT CLEARLY and LEAVE BUSINESS CARD.

Signature	Company	Representative	Title	Email	Phone #
	Anadine Design & Development Corp	Eugene Robinson	President/Owner	<a href="mailto:anadine.jv@gmail.com">anadine.jv@gmail.com</a>	
		Eugene Holiday	Project Manager		
	I. P. L	Alex Lombard	S. Estimator		
	G Bichler Enterprises, LLC	Gary Bichler	Owner	<a href="mailto:maxbichler@gmail.com">maxbichler@gmail.com</a>	
				<a href="mailto:Gbichler@rpoakhill.com">Gbichler@rpoakhill.com</a>	
	Highland Masonry and Restoration Inc.	Philip Gonser	Estimator/Project Manager	<a href="mailto:philg@highlandmasonry.net">philg@highlandmasonry.net</a>	
		Ron Sharp	Estimator/Project Manager		
	Nowak Industrial LLC	Christopher Nowak	Owner	<a href="mailto:cnow01261@verizon.net">cnow01261@verizon.net</a>	
		Christopher Corolla	Project Manager		
	RP Oak Hill Building Company, Inc.	Mercedes Calway	Chief Estimator	<a href="mailto:mcalway@rpoakhill.com">mcalway@rpoakhill.com</a>	
	Scrufari Construction Co., LLC	Paul Dommer	Division VP	<a href="mailto:pdommer@scrufaricompany.com">pdommer@scrufaricompany.com</a>	
		Charlie Schneider,	PM		
	Clarence Wall and Ceiling Inc	Albert E. Nemmer	President	<a href="mailto:alsr@clarencewall.com">alsr@clarencewall.com</a>	
	Northern Dreams Construction Inc	Micheal Bridges	Estimator	<a href="mailto:mikeb@northerndreamsconstruction.com">mikeb@northerndreamsconstruction.com</a>	
		Gary Bolles	Subcontractor		